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ENGINEERING AND RELATED SERVICES 

SEPTEMBER 30, 2011 

 

STATE PROJECT NO.  H.003074.5  

F.A.P. NO. H.003074 

WILLIAMS BOULEVARD – VETERANS BOULEVARD 

ROUTE I-10 

JEFFERSON PARISH 

 

STATE PROJECT NO.  H.009087.5  

F.A.P. NO. H.009087 

LOYOLA DRIVE – WILLIAMS BOULEVARD 

ROUTE I-10 

JEFFERSON PARISH 

 

DBE GOAL - 10% 

 

 

   

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on Standard Form 24-102 (SF 24-102), “Professional 

Engineering and Related Services”, revised January 2003, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of submittal.  One Prime-Consultant/Sub-Consultant(s) will be selected for this 

Contract.   

 

Project Manager – Mr. Li Yang, P.E. 

 

All inquiries concerning this advertisement should be sent in writing to Debbie. 

Guest@LA.gov. 

 

PROJECT DESCRIPTION 

 

This project involves the widening of I-10 between the Loyola Drive and Veterans 

Boulevard interchanges.  The design contract will result into two sets of pre-construction 

plans; one between the Loyola Drive and Williams Boulevard interchanges and one 

between the Williams Boulevard and Veterans Boulevard interchanges as further 

described below: 

 

H.003074.5  

 

The project is located on I-10 between the Williams Boulevard and Veterans Boulevard 

interchanges in Jefferson Parish. The total project length is 1.85 miles. 
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The project shall consist of constructing one 12’ additional lane with a 10’ shoulder 

inside along the I-10 eastbound and westbound roadways with median barrier. In 

addition, concrete sound walls shall be constructed along the I-10 westbound on the north 

side of I-10. 

 

As a part of this project, the bridges over Canal No.3 and Veterans Boulevard will also be 

widened.  Sound barriers will be included on the north side of the I-10 westbound 

bridges. 

 

H.009087.5 

  

The project is located on I-10 between the Loyola Drive and Williams Boulevard 

interchanges in Jefferson Parish. The total project length is 1.65 miles. 

 

The purpose of the project is to construct 10’ inside shoulders in both directions of I-10 

and one 12’ auxiliary lane with a 10’ outside shoulder along I-10 westbound between 

Loyola Drive and Williams Boulevard Interchanges. A double-lane exit ramp will be 

provided at the Loyola Drive Interchange. A double-lane entrance ramp at the Loyola 

Interchange will be investigated during the design phase. As part of this project, the 

bridges over Duncan Canal will also be widened. In addition, the concrete lining for the 

Duncan canal cross section will be provided under I-10 bridges within existing right-of-

way. Furthermore, concrete noise barriers will be built along I-10 in both directions.  

 

SCOPE OF SERVICES 

 

The services to be rendered for this Project shall consist of the following Stages and 

Parts: 

 Stage 3:  Design 

    Part I:  Surveying Services 

      (a) Topographic Survey 

    Part III: Preliminary Plans 

    Part IV: Final Plans 

     

 Stage 5:  Construction 

    Part I:  Construction Support 

    Part II:  Shop Drawings 

 

The contract will consist of four parts.  These parts are described below. 

 

Topographic Survey for H.003074.5 and H.009087.5 – The Consultant shall be 

responsible for all services required to make a complete topographic survey, in English 

units of measure, as required for the proper design and layout of the each project. The 

survey should include, but not be limited to the staking of centerline when required and 

when physically possible and, where this is not possible, to the running of all ground 

traverses necessary to compute and establish centerline. Aerial photogrammetry may be 

used when feasible and by written agreement with the DOTD in developing the 
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topographic surveys.  This work shall include, for the control of the field survey and later 

use, the establishment of referenced iron rods along the each Project, as may be 

necessary, to define the centerline and of a referenced system of bench marks on a closed 

level circuit.  The survey shall also include the location and establishment of ownership 

of all utilities in the way of construction as specified in the manual.  In addition, the 

survey shall include structural survey for the bridges. The Consultant’s attention is 

specifically directed to requirement in the manual whereby a sketch of the survey line 

shall be submitted to the DOTD Location and Survey Administrator for approval 

immediately after the initial establishment of said line and prior to proceeding further 

with the survey.  The Project survey control and horizontal alignment shall be based on 

the Louisiana State Plane Coordinate System, (NAD-83-92), as determined by G.P.S. 

observation.  Terrestrial Lazer 3D Scanning method of surveying will be an acceptable 

means of obtaining topographic survey data. 

 

H.003074.5 

Preliminary Design – The Consultant shall be responsible for all engineering services 

required for preparing the preliminary design, for the completion of preliminary plans, 

and for the construction estimates of the project, all under a schedule for completion 

which shall be in conformity with the contract time specified in Contract Time Section.  

The project includes, but is not limited to: 

 Constructing one 12’ additional lane with 10’ shoulder inside along the I-10 

eastbound and westbound roadways with median barrier  

 Widening the bridges over Canal No. 3 and Veterans Boulevard (Include Bridge 

Rating). 

 Constructing concrete sound barriers on the north side of I-10 westbound. 

 Constructing sound barriers on the bridge of the north side of I-10 westbound. 

 

H.009087.5 

Preliminary Design – The Consultant shall be responsible for all engineering services 

required for preparing the preliminary design, for the completion of preliminary plans, 

and for the construction estimates of the project, all under a schedule for completion 

which shall be in conformity with the contract time specified in Contract Time Section.  

The project includes, but is not limited to: 

 Constructing 10’ inside shoulders in both directions of I-10 

 Constructing one 12’ auxiliary lane with 10’ outside shoulder along the I-10 

westbound. 

 Providing a double-lane exit ramp at the Loyola Interchange. 

 Investigating a double-lane entrance ramp at the Loyola Interchange during the 

design phase. 

 Widening the bridges over Duncan Canal. 

 Constructing the concrete lining for the Duncan canal cross section under I-10 

bridges within existing right-of-way. 

 Building concrete noise barriers along I-10 in both directions. 

 

Final Design for H.003074.5 and H.009087.5  – The Consultant shall be responsible for 

producing detailed Final Plans for the each project. 
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During the progress of preliminary and final design phases of the contract, intermediate 

submissions will be made to the DOTD for review and comment at the 30%, 60%, and 

90% levels of completion. Comments received as a result of the submissions will be 

discussed with the DOTD and incorporated into the final submittal of that respective 

phase as warranted. 

 

Construction Support for H.003074.5 and H.009087.5  – The Consultant shall be 

responsible for providing construction related services during the construction phase, 

which includes, but is not limited to shop drawing reviews and approvals, requests for 

information (RFIs), change orders, dynamic monitoring, and pile test. 

 

ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic design deliverables in conformance 

with “DOTD Software and Deliverable Standards for Electronic Plans” as outlined at 
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.as

p.  The Consultant shall download and apply the latest CAD standards.  The Consultant 

hereby agrees to install incremental updates to software and CAD standards as instructed 

by the Project Manager. Such updates will not have a significant impact on the 

development time or delivery date for project plans, or require the Consultant to purchase 

additional software.  Prior to proceeding with plan development, the Consultant shall 

contact the Project Manager for any special instructions regarding updates to standards or 

project-specific requirements if this information has not already been provided. 

 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

 

Plan deliveries shall be made on CD or DVD media and labeled with media-compatible 

indelible ink on separate lines as follows: 

State Project Number 

“Final Plans Submittal”, “60% Final Submittal” (or other milestone) 

“Electronic Deliverables” 

Consultant Firm Name 

The CD/DVD shall be delivered with a signed cover letter that includes, among the 

formalities, a deliverable “hash” code that is documented in a report generated by the 

ControlCAD Indexer Submittal tool.  The hash code is used to verify that the CD is 

authentic.  At any stage of the plan development process, the Project Manager may 

require plan delivery by other methods including, but not limited to, upload to the DOTD 

ProjectWise repository.   

 

The prime Consultant is responsible for ensuring that Sub-Consultants are prepared to 

produce electronic deliverables in conformance with DOTD electronic standards for 

plans.  The prime consultant shall review all survey data delivered for the design of the 

project and shall submit, in writing, certification to DOTD confirming that the prime has 

http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
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reviewed the topographic survey data and find it is acceptable and complete for the use in 

designing the project as required by the scope of the contract. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program or adopt DOTD's program; in order to provide a mechanism by which all 

construction plans can be subject to a systematic and consistent review.  Consultant's 

must ensure quality and adhere to established design policies, procedures, standards and 

guidelines in the preparation and review of all design products.  The DOTD shall provide 

limited input and technical assistance to the Consultant.  The Consultant's plans shall 

meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual 

and EDSM No. Volume I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 

with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for 

Project Delivery, and a certification that the plans meet the DOTD's quality standards. 

 

SERVICES TO BE PERFORMED BY DOTD 

 

In addition to any services previously indicated to be performed by the DOTD, the 

following services and data shall also be provided, if available. 

 

1. Environmental Assessment Route I-10: Loyola Drive Interchange to Tulane 

Avenue Interchange  (September, 1993) 

2. Noise Mitigation Planning and Conceptual Engineering for Route I-10: Loyola 

Drive – Tulane Avenue (October, 1998) 

3. Noise Barrier Design and Landscaping St. Charles – Jefferson Parish line 

(February, 2000) 

4. Access to the As-Built Plans – the consultant will be responsible for obtaining the 

as-built plans. 

5. Access to the Standard Plans  

 

ADDITIONAL SERVICES 
 

The scope of services, compensation and contract time for future engineering services 

will be established by Supplemental Agreement(s) for the following: 

   

 Geotechnical Design (Subsurface Investigation) 

 Dynamic Monitoring and Pile Load Test 

 Transportation Management Plan (TMP) (If needed) 

 Subsurface Utility engineering (SUE) services (If Needed) 

 

All additional sub-consultants required to perform these services are subject to approval 

as per RS 48:290.D prior to execution of the supplemental agreement. 
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CONTRACT TIME 

 

The overall contract time for Stage 3 should not exceed 1030 calendar days.  The contract 

time for Stage 5 is dependent upon the actual construction time. 

 

The delivery schedule for all parts will be negotiated and approved by the Project 

Manager.  The final part (Construction Support and Shop Drawings) elements will 

coincide with the execution of the construction contract.  

 

CONTRACT NEGOTIATION TIME 
 

Within 15 calendar days of notification of selection, a kick-off meeting will be held with 

the selected Consultant/Team and appropriate DOTD personnel. The selected 

Consultant/Team will be required to submit a proposal within 30 calendar days following 

the notification of selection.  All negotiations must be completed within 60 calendar days 

following the notification of selection. 

 

COMPENSATION 
 

Compensation to the Consultant for services rendered in connection with this Contract 

will be actual cost plus a negotiated fixed fee with a maximum compensation limitation.  

The specifics of the scope and the compensation for each stage and part will be 

negotiated at the time the services are required. 

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm Vehicle rental rates will require prior 

approval from the DOTD Project Manager.  

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO LRFD Bridge Design Specifications 

2. AASHTO/ASTM Standards and/or DOTD Test Procedures 

3. DOTD Standard Specifications for Roads and Bridges 

4. DOTD Roadway Design Procedures and Details 

5. Manual of Uniform Traffic Control Devices (Millennium Edition) 

6. DOTD Traffic Signal Design Manual 

7. National Environmental Policy Act (NEPA) 

8. National Electric Safety Code 

9. DOTD Environmental Impact Procedures (Vols I-III) 

10. Policy on Geometric Design of Highways and Streets 

11. Construction Contract Administration Manual 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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12. Materials Sampling Manual 

13. DOTD Bridge Design Manual 

14. Consultant Contract Services Manual 

15. Geotechnical Engineering Services Document 

16. AASHTO Manual for Condition Evaluation of Bridges 

17. Manual for Maintenance Inspection for Bridges 

18. Bridge Inspectors Reference Manual  

19. AASHTO Manual for Condition Evaluation and Load and Resistance Factor 

Rating (LRFR) of Highway Bridges. 

20. DOTD LRFD Bridge Design Manual (Including Technical Memoranda) 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met by the Prime-Consultant at the time of 

submittal:  

1. At least one Principal of the prime consultant shall be a Professional Engineer 

registered in the State of Louisiana. 

 

2. At least one Principal or other responsible member of the prime consultant must 

be a Professional Civil Engineer, registered in the State of Louisiana with at least 

five years experience in transportation design management.   

 

3. The Prime Consultant must also employ on a full time basis a minimum of three 

Professional Civil Engineers registered in the State of Louisiana along with a 

corresponding support staff.  At least one of the previously described should have 

at least ten years of experience in bridge design, and one should have at least five 

years of experience in road design.  

 

4. In addition, the prime consultant must also employ on a full-time basis or through 

the use of a sub-consultant. 

 

a. A minimum of one Registered Professional Engineer in the State of 

Louisiana with three years of experience in traffic engineering to be 

required in the final design phase for design of the traffic signal.  A 

certification as a Professional Traffic Operations Engineer (PTOE) is 

required. 

b. A minimum of one Professional Civil Engineer registered in the State of 

Louisiana with five years of geotechnical experience including experience 

with pile supported structures in soft coastal soils of Louisiana and a 

corresponding support staff. 

c. A minimum of one Professional Land Surveyor Registered in the State of 

Louisiana, with at least five years in conducting topographic survey for 

DOTD, and a corresponding support staff.    
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Certifications of Compliance must be submitted with and made part of the Consultants 

Standard Form 24-102 for all Personnel Requirements listed herein. 

 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6; ** 

5.  Consultant’s current work load with DOTD, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4;  

 

** The Bridge Design Complex (BC) (50%) and Road Design Rural/Urban (RX) (50%) 

performance rating will be used for this project.   

 

Complexity Level (complex) 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  The rating will then be multiplied by the corresponding weighting factor.  The 

firm’s rating in each category will then be added to arrive at the Consultant’s final rating. 

 

If Sub-Consultants are used the Prime Consultant must perform a minimum of 51% of the 

work for the overall project.  Each member of the Consultant/Team will be evaluated on 

their part of the contract, proportional to the amount of their work.  The individual team 

member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Debbie L. Guest – Ex officio 

2. Li Yang – Project Manager 

3. Trey Jesclard 

4. Chris Guidry 

5. Chris Nickel 

6. Keith Fournier 
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Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution of the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (SF 24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. The Consultant, nor any other party on behalf of the Consultant, shall not 

contact any LA DOTD employees, including but not limited to, department 

heads; members of the evaluation teams; and any official who may 

participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  The Prime-Consultant may require the 

Sub-Consultant(s) to carry professional liability insurance.  This insurance will be written 

on a “claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 
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AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform 

an annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant/Team will submit semi-annual labor rate information, when 

requested by DOTD. 

 

The selected Consultant/Team will maintain an approved Project Cost System, and 

segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as 

well as interim audits, may be required.  For audit purposes, the selected 

Consultant/Team will maintain accounting records for a minimum of five years after final 

contract payment. 

 

Any Consultant currently under contract with the DOTD and who has not met all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the SF 24-102 must be submitted 

to DOTD.  All submittals must be in accordance with the requirements of this 

advertisement and the Consultant Contract Services Manual.  Any Consultant/Team 

failing to submit any of the information required on the SF 24-102, or providing 

inaccurate information on the SF 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a SF 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s SF 24-102 must be firmly bound to the Consultant’s SF 24-102.  In 

Section 9, the Consultant’s SF 24-102 must describe the work elements to be performed 

by the Sub-Consultant(s), and state the approximate percentage of each work element to 

be subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the SF 24-102, must precisely match the 

name(s) filed with the Louisiana Secretary of State, Corporation Division, and the 

Louisiana State Board of Registration for Professional Engineers and Land Surveyors.  

 

http://www.dotd.louisiana.gov/
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The SF 24-102 will be identified with State Project Nos. H.003074.5 and H.009087.5, 

and will be submitted prior to 3:00 p.m. CST on Monday, October 17, 2011, by hand 

delivery or mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Ms. Debra L. Guest, P.E. 

Contracts Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1989 

 

 

 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted, and/or cancel this announcement if it is determined 

to be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD, and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 


